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DESIGN & CONSTRUCTION GROUP

THE GOVERNOR NELSON A. ROCKEFELLER

EMPIRE STATE PLAZA

ALBANY, NY  12242

ADDENDUM NO. 4 TO PROJECT NO. 47175

CONSTRUCTION, ELEVATOR, HVAC, PLUMBING AND ELECTRICAL WORK

REPLACE ELEVATORS 1 – 5

DULLES STATE OFFICE BUILDING

317 WASHINGTON ST

WATERTOWN, NY

August 10, 2023

NOTE:This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form.

CONTRACTING REQUIREMENTS – COMMON DOCUMENTS

1. DOCUMENT 007213 GENERAL CONDITIONS: Discard the Document bound in the 

Project Manual and substitute the accompanying Document (pages 007213-1 thru 007213-28) 

noted “Appendix A revised 06/2023”.  

GENERAL REQUIREMENTS – COMMON DOCUMENTS

2. Page 012100 – 2, Paragraph 1.05 A.: Change “Section 238126 Split-System Air-

Conditioners” to read: “Section 230924 Modifications to Direct Digital Building Control 

System”.

HVAC WORK PROJECT MANUAL

3. SECTION 230924 MODIFICATIONS TO DIRECT DIGITAL BUILDING CONTROL 

SYSTEM:  Add the accompanying Section (pages 230924 – 1 through  230924 – 3) noted 

“ADDENDUM NO. 4 8/10/2023” to the Project Manual.

4. SECTION 238114 DUCTLESS SPLIT AIR CONDITIONING SYSTEM: Discard the Section 

bound in the Project Manual and substitute the accompanying Section (pages 238114 -1 

through 238114 -3) noted “ADDENDUM NO. 4 8/10/2023”

HVAC WORK APPENDIX

5. DOCUMENT SCHEDULE OF SUBMITTALS: Discard the Document bound in the Project 

Manual and substitute the accompanying Schedule of Submittals (pages -1 through  -3) noted 

“Printed 8/9/2023”
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ELEVATOR WORK DRAWINGS

6. Drawing No. U-502:

a. DETAIL 1: Replace Detail 1 with 1/SK-01, attached.

b. DETAIL 2: Replace Detail 2 with 2/SK-02, attached.

PLUMBING WORK DRAWINGS

7. Revised Drawing:

a. Drawing No. P-402, noted “REVISED DRAWING 8/10/2023” accompanies this 

Addendum and supersedes the same numbered originally issued drawing. 

HVAC WORK DRAWINGS

8. Revised Drawings:

a. Drawing No. M-001 and M-402, noted “REVISED DRAWING 8/10/2023” accompany 

this Addendum and supersedes the same numbered originally issued drawing. 

ELECTRICAL WORK DRAWINGS

9. Addendum Drawing:

a. Drawing No. E-101 accompanies this Addendum and forms part of the Contract 

Documents.

10. Revised Drawings:

a. Drawing No. E-401, E-402 and E-403, noted “REVISED DRAWING 8/10/2023” 

accompany this Addendum and supersedes the same numbered originally issued drawing. 

END OF ADDENDUM

Brady M. Sherlock, P.E.

Director, Division of Design

Design & Construction
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SECTION 230924 

 

MODIFICATIONS TO DIRECT DIGITAL BUILDING CONTROL SYSTEM 

 

 

PART 1   GENERAL 

 

1.01 RELATED WORK SPECIFIED ELSEWHERE 

 

A. Basic Electrical Materials and Methods for Direct Digital Building Control System:  

Section 260502 (E-Contract). 

 

B. Ductless Split Air Conditioning Systems: Section 238114. 

 

1.02 ALLOWANCES 

 

 A. An allowance for the following portions of the Work of this Section is included in 

Section 012100: 

  1. Services of the Company Field Advisor as described in QUALITY 

ASSURANCE. 

  2. All items listed in SUBMITTALS. 

  3. Engineering and reprogramming associated with the installation of the new 

equipment and updating existing information. 

 

1.03 MODIFICATIONS TO EXISTING SYSTEM 

 

 A. Integrate AC-1 and AC-2 into existing BAS (Building Automation System, also referred 

to as Building Control System). 

 

 B. Integrate P-1, P-2, P-3 into existing BAS. 

 

1.04 SUBMITTALS 

 

 A. Waiver of Submittals:  The “Waiver of Certain Submittal Requirements” in Section 

013300 does not apply to this Section. 

 

 B. Preliminary Submittal:  Existing system test report. 

 

 C. Shop Drawings: 

  1. Composite wiring and/or schematic diagrams of the modifications as proposed to 

be installed (standard diagrams will not be acceptable). 

 

 D. Product Data: 

  1. Catalog sheets, specifications and installation instructions. 

  2. Bill of materials. 

  3. Detailed description of system operation. 

 

 E. Quality Control Submittals: 

  1. Company Field Advisor Data:  Include:   

   a. Name, business address and telephone number of Company Field 

Advisor secured for the required services. 



ADDENDUM NO. 4 

  08/10/2023 

 

Updated 07/08/09 

Printed 8/9/2023 230924- 2 Project No. 47175-H  

   b. Certified statement from the Company listing the qualifications of the 

Company Field Advisor. 

   c. Services and each product for which authorization is given by the 

Company, listed specifically for this project. 

 

 F. Contract Closeout Submittals: 

  1. System acceptance test report. 

  2. Certificate:  Affidavit, signed by the Company Field Advisor and notarized, 

certifying that the system meets the contract requirements and is operating 

properly. 

  3. Operation and Maintenance Data: 

   a. Deliver 2 copies, covering the installed products, to the Director’s 

Representative.  Include: 

    1) Operation and maintenance data for each product. 

    2) Complete point to point wiring diagrams of entire system as 

installed.  Number all conductors and show all terminations and 

splices.  (Numbers shall correspond to markers installed on each 

conductor.) 

 

1.05 QUALITY ASSURANCE 

 

 A. Company Field Advisor:  Secure the services of a Company Field Advisor from the 

Company of the existing system for a minimum of 56 working hours for the following: 

  1. Render advice and witness test of existing system. 

  2. Render advice regarding modifications to the system. 

  3. Assist in reprogramming of the system. 

  4. Witness final system test and then certify with an affidavit that the modifications 

were installed in accordance with the contract documents and are operating 

properly. 

 

PART 2   PRODUCTS 

 

2.01 WIRING 

 

 A. See Section 260502 (E-Contract). 

 

2.02 ACCESSORIES 

 

 A. Include accessories required for the modifications to perform the functions specified and 

indicated on the drawings. 

 

PART 3   EXECUTION 

 

3.01 VERIFICATION OF CONDITIONS 

 

 A. Test of Existing System: 

  1. Prior to modifying the system, test portions of the existing system to ascertain 

their operating condition.  Specifically, test: 

   a. Active points which will be modified. 

   b. Primary operators’ station (POS) and distributed control processor (DCP) 

functions associated with the modifications. 
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  2. Prepare a written report for the Director’s Representative indicating the repairs 

required, if any, to make the existing system function properly. 

  3. Repairs to the existing system are not included in the Work unless requested by 

Order on Contract. 

 

3.02 INTERRUPTIONS TO EXISTING SYSTEM 

 

 A. Maintain the existing system in its present condition to the extent possible while 

installing new Work. 

 

 B. Prior to making changes relative to the existing system, notify the Director’s 

Representative and have procedures approved. 

 

3.03 INSTALLATION 

 

 A. Install the Work in accordance with the Company’s printed instructions unless otherwise 

indicated. 

 

 B. Reprogram the system to include new sensor and control points and update existing 

system program to include changes and additions requested by facility 

  1. Refer to contract drawings for list of points to be integrated into existing system. 

 

3.04 FIELD QUALITY CONTROL 

 

 A. Preliminary System Test: 

  1. Preparation:  Have the Company Field Advisor adjust the completed system and 

then operate it long enough to assure that it is performing properly. 

  2. Run a preliminary test for the purpose of: 

   a. Determining whether the system is in a suitable condition to conduct an 

acceptance test. 

   b. Checking and adjusting equipment. 

 

 B. System Acceptance Test: 

  1. Preparation:  Notify the Director’s Representative at least 3 working days prior to 

the test so arrangements can be made to have a Facility Representative witness 

the test. 

  2. Make the following tests: 

   a. Test system operational functions associated with the modifications. 

   b. Test each monitor and control device connected or added under this 

project. 

  3. Supply all equipment necessary for system adjustment and testing. 

  4. Submit written report of test results signed by Company Field Advisor and the 

Director’s Representative.  Mount a copy of the written report in a plexiglas 

enclosed frame assembly adjacent to the POS. 

 

3.05 POINT DESCRIPTION, PROGRAM LIST AND SEQUENCES 

 

 A. Refer to Contract Drawings M-402 and P-402 for list of points and programming to be 

integrated into existing system. 

 

END OF SECTION 
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SECTION 238114 

 

DUCTLESS SPLIT AC SYSTEM  

 

PART 1   GENERAL 

 

1.01 RELATED WORK SPECIFIED ELSEWHERE 

 

 A. Pipe and Pipe Fittings:  Section 232000. 

 

 B. Wiring for Motors and Motor Controllers:  Section 260523. 

 

 C. Modifications to Direct Digital Building Control System: Section 230924 

 

1.02 SUBMITTALS 

 

 A. Product Data:  Manufacturer’s catalog sheets, brochures, performance charts, test data, 

standard schematic drawings, specifications and installation instructions for each type 

unit. 

 

 B. Contract Closeout Submittals: 

  1. Operation and Maintenance Data:  Deliver 2 copies, covering the installed 

products, to the Director’s Representative. 

 

1.03 QUALITY ASSURANCE 

 

 A. Regulatory Requirements: 

  1. Units shall be factory tested and the design, construction and installation shall be 

in accordance with the following:  ARI, UL and NFPA and all State and Local 

codes or regulations having jurisdiction. 

  2. Rate cooling capacities in accordance with the ARI. 

  3. Electrical components shall be UL listed and factory wiring shall conform to the 

UL Specifications. 

 

1.04 MAINTENANCE 

 

 A. Maintenance Service:  A full equipped authorized service organization capable of 

guaranteeing response within 8 hours to service calls shall be available 24 hours a day, 7 

days a week to service the completed Work. 

 

 

PART 2   PRODUCTS 

 

2.01 INDOOR UNIT 

 

 A. Wall-Mounted, Evaporator-Fan Components: 

1. Cabinet: Enameled steel with removable panels on front and ends in color 

selected by Director’s Representative, and discharge drain pans with drain 

connection. 

2. Refrigerant Coil: Copper tube, with mechanically bonded aluminum fins and 

thermal-expansion valve. Comply with ARI 206/110. 
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3. Fan: Direct drive, centrifugal. 

4. Fan Motors: 

a. Comply with NEMA designation, temperature rating, service factor, 

enclosure type, and efficiency requirements. 

b. Multitapped, multispeed with internal thermal protection and permanent 

lubrication. 

c. Enclosure Type: Totally enclosed, fan cooled. 

d. NEMA Premium (TM) efficient motors as defined in NEMA MG 1. 

e. Controllers, Electrical Devices, and Wiring: Comply with requirements 

for electrical devices and connections specified in electrical Sections. 

f. Mount unit-mounted disconnect switches on [exterior] [interior] of unit. 

5. Airstream Surfaces: Surfaces in contact with the airstream shall comply with 

requirements in ASHRAE 62.1. 

6. Condensate Drain Pans: 

a. Fabricated with one percent slope in at least two planes to collect 

condensate from cooling coils (including coil piping connections, coil 

headers, and return bends) and humidifiers, and to direct water toward 

drain connection. 

1) Length: Extend drain pan downstream from leaving face to 

comply with ASHRAE 62.1. 

2) Depth: A minimum of 1 inch deep. 

7. Air Filtration Section: 

a. General Requirements for Air Filtration Section: 

1) Comply with NFPA 90A. 

2) Filter-Holding Frames: Arranged for flat or angular orientation, 

with access doors on both sides of unit. Filters shall be 

removable from one side or lifted out from access plenum. 

 

2.02 REMOTE AIR COOLED CONDENSER 

 

 A. Air-Cooled, Compressor-Condenser Components: 

1. Casing: Steel, finished with baked enamel in color selected by Director’s 

Representative, with removable panels for access to controls, weep holes for 

water drainage, and mounting holes in base. Provide brass service valves, 

fittings, and gage ports on exterior of casing. 

2. Compressor: Hermetically sealed with crankcase heater and mounted on 

vibration isolation device. Compressor motor shall have thermal- and current-

sensitive overload devices, start capacitor, relay, and contactor. 

a. Compressor Type: Scroll. 

b. Two-speed compressor motor with manual-reset high-pressure switch 

and automatic-reset low-pressure switch. 

c. Refrigerant:  R-410A. 

d. Refrigerant Coil: Copper tube, with mechanically bonded aluminum fins 

and liquid subcooler. Comply with ARI 206/110. 

3. Fan: Aluminum-propeller type, directly connected to motor. 

4. Motor: Permanently lubricated, with integral thermal-overload protection. 

 

2.03 ACCESSORIES 

 

A. Automatic-reset timer to prevent rapid cycling of compressor. 
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B. Refrigerant Line Kits: Soft-annealed copper suction and liquid lines factory cleaned, 

dried, pressurized, and sealed; factory-insulated suction line with flared fittings at both 

ends. 

 

C.  Condensate Pump: Provide factory condensate pump with corrosion-resistant pump, 

plastic tank with cover, and automatic controls. 

 

D. Factory thermostat with 7-day, 24-hr programmable settings. 

 

E. BMS MS/TP Adaptor: Provide factory option BMS adapter for integration to existing 

building management system.  

    

 

PART 3   EXECUTION 

 

3.01 INSTALLATION 

 

 A. Unless otherwise shown or specified. install the Work of this Section in accordance with 

the manufacturer’s printed installation instructions. 

 

 B. Provide all piping and electrical connections to units through knock-out openings in 

bottom of units. 

 

3.02 FIELD QUALITY CONTROL 

 

 A. Preliminary Requirements:  Provide the services of a Company Field Advisor for the 

following: 

  1. Inspect air conditioning system installations prior to start-up. 

  2. Supervise initial start-up of equipment. 

  3. Instruction of State Personnel. 

  4. Service. 

 

 B. Air Conditioning System Pre-Start-Up and Start-Up: 

  1. Upon completion of air conditioner installations, the Company Field Advisor 

shall visit the site, inspect the installations and notify the Director’s 

Representative of any Work which must be done or modified prior to start-up. 

  2. Upon completion of required Work, or modifications to installed Work and 

miscellaneous testing, all as required by the particular air conditioning system or 

apparatus, the Company Field Advisor shall supervise the conditioner start-up. 

  3. Start-up the system and conduct a preliminary test, for the purpose of checking 

the general operation of the air conditioner, proving mechanical and electrical 

controls and making necessary adjustments. 

  4. Provide pre-start-up check list, start-up list and operating instructions for air 

conditioner, framed under rigid plastic and place where directed in the 

Mechanical Room. 

 

END OF SECTION 
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F/O

D
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007213 GENERAL CONDITIONS

007213 PD ARTICLE 6:  Designate in writing competent supervision 

and/or management representatives as required - include 

contact number in case of an emergency after work 

hours, including weekends and holidays (see 011000 

Summary of Work)

F

007213 PD ARTICLE 8:  Permits and licenses F

013300 SUBMITTALS

013300 1.07A PD Schedule of Submittals (This form completed and editted) F X

013300 1.12A QCS Submittal Coordinator Qualifications F/O X

017716 CONTRACT CLOSEOUT

017716 1.04A CCS Project Record Documents F

017716 1.05A CCS Operation and maintenance, 2 copies F

017716 1.06A CCS Warranties F

017716 1.07A CCS Spare Parts and Maintenance Materials F

078400 FIRESTOPPING

078400 PACK

Submit the following items specified below the same time 

as a package:  Product Data, Samples, Quality Control 

Submittals and Firestop Schedule  

078400 1.04B PD Firestopping Device and Material D

078400 1.04D PD Firestopping Schedule D

078400 2.01A PD

Through-Penetration Firestop Devices, Forming Materials, 

And Fill, Void or Cavity Materials D

078400 2.01B PD Accessories D

078400 2.01C PD Identification Labels D

078400 1.04C1 QCS Design Data D

078400 1.04C2 QCS Installer's Qualifications Data D

078400 1.04C3 QCS Company Field Advisor Data D

230529 PIPE HANGERS AND SUPPORTS

230529 PACK

Submit the following items specified below the same time 

as a package:  Product Data, Samples, Quality Control 

Submittals and Firestop Schedule

230529 1.03A1 SD

Details of trapeze hangers and upper hanger attachments 

for piping 4 inches in diameter and over. D

230529 1.03A2 SD Details of pipe anchors. D

230529 2.01A PD

Combination clevis hanger, pipe insulation shield and 

vapor barrier D

230529 2.01B PD Pipe Insulation Shields D

230529 2.01C PD Pipe Hangers D

Projected 

Delivery 

Date:

PROJECT NO.: 47175-H

Critical 

Submittals

Mark "X" 

for all 

that apply

SCHEDULE OF SUBMITTALS

SUBMITTALS FOR APPROVAL
    Contractor's Projected Dates                                               

Allow at least 4 weeks for Approval

(allows time for any resubmission)

Send 

to:

DescriptionTypeSub Section

Spec 

Section

Projected 

Transmittal 

Date:

Projected 

Approval 

Date:

Design and Construction
Division of Construction, 34th Floor, Corning Tower

The Governor Nelson A. Rockefeller Empire State Plaza
Albany, New York 12242

Phone: (518) 474-0331      FAX:  (518) 474-8201

Updated:  10/16/2015

Printed:   8/9/2023 Page 1 of 3 Project No.:  47175-H  
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Projected 

Delivery 

Date:

PROJECT NO.: 47175-H

Critical 

Submittals

Mark "X" 

for all 

that apply

SCHEDULE OF SUBMITTALS

SUBMITTALS FOR APPROVAL
    Contractor's Projected Dates                                               

Allow at least 4 weeks for Approval

(allows time for any resubmission)

Send 

to:

DescriptionTypeSub Section

Spec 

Section

Projected 

Transmittal 

Date:

Projected 

Approval 

Date:

230529 2.01D PD Adjustable Floor Rests and Base Flanges D

230529 2.01E PD Hanger Rods D

230529 2.02A PD Sleeve Anchors D

230529 2.02B PD Wedge Anchors D

230529 2.02C PD Self-Drilling Anchors D

230529 2.02D PD Non-Drilling Anchors D

230529 2.02E PD Stud Anchors D

230529 2.02F PD Beam Clamps D

230529 2.02G PD Metal Deck Ceiling Bolts D

230529 2.04 PD Shop painting and plating D

230553 PIPE AND VALVE IDENTIFICATION

230553 PACK

Submit the following items specified below the same time 

as a package:  Product Data, Samples, Quality Control 

Submittals and Firestop Schedule

230553 2.02A PD Snap-on Marker D

230553 2.02B PD Stick-On Marker D

230553 2.02C PD Pipe Marker Legend and Color Field Sizes D

230553 2.02D PD Banding Tapes D

230553 2.02E PD Pipe Size Labels D

230553 2.03 PD Pipe Service Identification Tags D

230553 2.04 PD Valve Service Identification Tags D

230553 2.05 PD Valve Service Identification Chart Frames D

230593 CLEANING AND TESTING

230593 1.01A1a QCS Test Reports - Refrigeration Systems D

230700 PIPING INSULATION

230700 PACK

Submit the following items specified below the same time 

as a package:  Product Data, Samples, Quality Control 

Submittals and Firestop Schedule

230700 2.01A PD Flexible Elastomeric Foam Insulation D

230700 1.03B QCS Installer's Qualification Data D

230924 MODIFICATIONS TO DIRECT DIGITAL BUILDING CONTROL SYSTEM

230924 PD Preliminary Submittal:  Existing system test report.  

230924 1.04D1 SD

Composite wiring and/or schematic diagrams of the 

modifications as proposed to be installed D

230924 1.04E2 PD Bill of Materials D

230924 1.04E3 PD Detailed description of system operation D

230924 2.01 PD Wiring D

230924 2.02 PD Accessories D

230924 1.04F1 QCS Company Field Advisor Data D

230924 1.04G1 CCS System Acceptance Test Report F

230924 1.04G2 CCS

Certificate:  Affidavit certifying the system meets the 

contract requirements and is operating properly F

230924 1.04G3 CCS Operation and Maintenance Data - 2 copies F

Updated:  10/16/2015

Printed:   8/9/2023 Page 2 of 3 Project No.:  47175-H  
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Critical 

Submittals

Mark "X" 

for all 

that apply

SCHEDULE OF SUBMITTALS

SUBMITTALS FOR APPROVAL
    Contractor's Projected Dates                                               

Allow at least 4 weeks for Approval

(allows time for any resubmission)

Send 

to:

DescriptionTypeSub Section

Spec 

Section

Projected 

Transmittal 

Date:

Projected 

Approval 

Date:

232000 HVAC PIPING

23200 PACK

Submit the following items specified below the same time 

as a package:  Product Data, Samples, Quality Control 

Submittals and Firestop Schedule

232000 1.02A2 PD Material Schedule D

232000 2.01 PD Copper and Brass Pipe, Tubing and Fittings D

232000 2.02 PD PVC Pipe and Fittings D

232000 2.03 PD Joining and Sealant Materials D

232000 2.05A PD Pipe Sleeves - Type A D

232000 2.05B PD Pipe Sleeves - Type B D

232000 2.06 PD Floor, Wall and Ceiling Plates - Cast Brass D

232000 1.02B1a QCS Brazer Qualification Data for Refrigerant Piping D

232000 1.02B2a CCS Copy of Final Hydrostatic Testing Record Log F

238113 AIR CONDITIONERS - COMPUTER ROOM

238113 PACK

Submit the shop drawings, product data, and quality 

control submittals specified below at the same time as a 

package  

238113 1.02B1 CCS Operation and Maintenance Data - 2 copies F

238113 1.04A CCS Maintenance Service F

238113 2.01 PD Indoor Unit D

238113 2.02 PD Remote Air  Cooled Condenser D

260523 WIRING FOR MOTORS AND MOTOR CONTROLLERS

260523 PACK

Submit the shop drawings, product data, and quality 

control submittals specified below at the same time as a 

package

260523 1.02A SD

Complete wiring diagrams of all power and control 

connections (Standard diagrams will not be accepted). D

260523 2.01A PD Raceways, Fittings and Accessories D

260523 2.01B PD Outlet/Device, Junction and Pull Boxes D

260523 2.01C PD Conductors and Accessories D

260523 2.01D1 PD “C” Beam Clamps D

260523 2.01D2 PD Pipe Straps D

260523 2.01D3 PD Pipe Clamps D

260523 2.01D4 PD Supporting Fastener (Metal Stud Construction) D

Updated:  10/16/2015

Printed:   8/9/2023 Page 3 of 3 Project No.:  47175-H  
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SERVICE 
CABINET

CAR CAPACITY
ELEVATOR #

FASTENERS -
TYPICAL

EMERGENCY OPERATION 
BUTTON - TYPICAL

DOOR OPEN AND DOOR 
CLOSE BUTTONS -
TYPICAL

EMERGENCY COMMUNICATION 
BUTTON - TYPICAL - ACTIVATION 
OF EMERGENCY CALL BUTTON 
SHALL PROVIDE CLOSURE OF 
DRY SET OF CONTACTS FOR 
CAMPUS SECURITY USE

FLUSH MOUNTED 
HINGED FIXTURE -
FACEPLATE TO 
COVER ALL VOIDS -
TYPICAL - SS1

CONTROL BUTTONS -
COORDINATE WITH 
NUMBER OF LANDINGS -
TYPICAL
CONTROL BUTTONS 
BRAILLE TAGS FOR 
LANDINGS BELOW THE 
MAIN ENTRY FLOOR 
SHALL INDICATE -1, -2, -3 
ETC... AS REQUIRED BY 
CODE - TYPICAL

CONTROL BUTTON 
IDENTIFICATION -
TYPICAL
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1 1/2" = 1'-0"1 Car Operating Fixture

2       2



SIMPLEX SUMP PUMP CONTROL PANEL. COORDINATE
LOCATION OF CONTROL PANEL WITH EXISTING SPACE.
FIRESTOP WALL PENETRATIONS TO MAINTAIN EXISTING FIRE
RATINGS.
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